

## GOVERNMENT OF RAJASTHAN

**National Rural Health Mission  
C-Block, Swasthya Bhawan,  
Tilak Marg, C-Scheme  
Jaipur-302005**

**Tel.: 0141-5110736  
0141-5110740**

**No. F3( )CE/M&H/2012-13/ 387**

**Date: 14-5-13**


### CORRIGENDUM -4 NIB - 19/ 2012-13

**Name of Work :- Consultancy Service for con-current evaluation of civil works for construction of 50 bedded MCH hospital building under NRHM project in Rajasthan**

S.No.	Reference of Bid Document	As per bid Document	Modified
1.	BOQ Description of work item no. 1	The rate quoted shall be inclusive of vehicle and all other charges. Service tax will be payable as per applicable at the time of payment. PART A' (Road Work)	The rate quoted shall be inclusive of vehicle and all other charges. Service tax will be payable as per applicable at the time of payment.
2.	BOQ Description of work item no.2	The payment for item No. 2 shall be payable only for days of roof casting.	The payment for item No. 2 shall be payable only for days of roof casting although the consultant is required to send the Engineer upto 11.00 AM of previous day.
3.	BOQ Description of work item no.3	The consultant is required to conduct all the test at our field laboratory. No payment shall be made for these tests. If any test facility is not available at our field laboratory, the same shall be sent by the Executive Engineer on the advice of the consultant to the approved laboratory and charges will be borne by the department.	The consultant is required to conduct all the test at our field laboratory for which equipments are available. The C.C. cubes & mortar cubes shall be filled in presence of consultant & will be checking by Assistant Engineer after 28 days positively. No payment shall be made for these tests. If any test facility is not available at our field laboratory, the same shall be sent by the Executive Engineer on the advice of the consultant to the approved laboratory and charges will be borne by the department.
4.	BOQ Description of work item no.5	For activity at sr. no. 1 and 2 above, the personnel required shall be civil engineer, however for inspection during finishing work, he shall be accompanied by an electrical engineer.	For activity at sr. no. 1 and 2 above, the personnel required shall be civil engineer, however for inspection during finishing work, he shall accompanied by an electrical engineer. However total inspection by electrical engineer should not be less than 5 nos which includes final inspection after compliance / ATR.

5.	BOQ Qty. for item no. 1	210 Days	
6.	BOQ Qty. for item no. 2 (a)	140 Days	
7.	BOQ Qty. for item no. 2 (b)	140 Days	
8.	Page no. 14 of 60, item no. 11 (a) Team leader	B.E./B. Tech 15 years experience.	B.E./B. Tech 15 years experience in building construction.
	(b)key Technical personal	B.E./B. Tech 10 years experience.	B.E./B. Tech 10 years experience in building construction.
	(c)Civil/ Electrical Engineer	B.E./B. Tech in relevant field with 7 years experience.	B.E./B. Tech in relevant field with 7 years experience in building construction.
	(d) Technical field support staff	B.E./B. Tech/Diploma in civil Engineering with 5 years experience.	B.E./B. Tech/Diploma in civil Engineering with 5 years experience in building construction.
9.	Page 27, 28 of 60 Item no. 3 scope of work	<p>The consulting agency will be required to monitor the quality of work from commencement of contract to completion of work. Quality assurance being a continuous process, the consulting agency will be required to visit each facility at least 3 times at different stages of construction. It is desired that one visit is done during foundation construction up to DPC level stage, 2<sup>nd</sup> at roof casting level and other essentially at finishing services level. The casting of roof shall be got done by the consulting firm in presence of one qualified engineer and for any leakage of water later on, during first rainy season, the firm shall be accountable. As various works will be in progress at different stages of construction at a time, therefore the visit of consulting agency has to be planned in such a way that maximum works are inspected in a particular visit. Further efforts are to be made in such a way that total numbers of visits during construction are equally distributed a different stages of construction like foundation level, roof level and finishing stage.</p> <p>Consulting agency will be required to pay additional visit to any</p>	<p>It is contemplated that each work will need nearly 10 nos inspection which includes 5 nos inspections along with Electrical Engineer. Tentatively it is presumed that 5 nos inspection shall be upto the superstructure level &amp; 3 Nos inspection during finishing work in progress, one inspection after completion of work and one inspection for verification of ATR. At times the inspection for superstructure and finishing may be done con-currently but the payment shall be for one day only. For casting of RCC roof slab, 12 nos. inspections are contemplated for each work.</p>

		Consulting agency will be required to pay additional visit to any particular work to ensure quality assurance or any Technical reasons, as per instructions of the Employer in case of an urgent case or particular reason, what so ever.	
--	--	-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------	--

  
Chief Engineer  
Medical & Health  
Jaipur