

Government of Rajasthan Department of Family Welfare and National Rural Health Mission Swasthya Bhawan, Tilak Marg, Jaipur

F. 23()/NRHM/ISC/Integrated Ambulance Project/2015-16/

Dated: 0²/0.3/2016

Addendum No. 2

suggestions are received from any other bidder in this regard. Remaining RFP shall remain unchanged:-Addendum is hereby issued under RFP published vide notification no. F. No. 23 ()/NRHM/ISC/IAP/2015-16/382 Date: 30.01.16 for Integrated Ambulance Project on the basis of queries/suggestions received from GVKEMRI as tabulated below. No queries or

S. No.	Clause	Amendment /clarification
	3.3.1.1 Basic qualification of EMT – at page 29	EMT should be GNM/B.Sc. (Nursing) from a recognized Institution/University and should be trained enough in the fields as enumerated at Ann. 16 (except AED).
2	3.14 sixth line of third para at page no.41	Simultaneously the district may also undertake the call verification process on daily basis through verification of
	Simultaneously the district will also undertake the call verification process on daily basis through verification of OPD/IPD numbers	OPD/IPD numbers through a designated person specially employed for this purpose as mentioned in clause 3.3.3 as
	through a designated person specially employed for this purpose as mentioned in clause 3.3.3 as District Data Operator.	District Data Operator.
ω	Referral of patient page no.43	
	Point no. f Taking approval for referral shall be the responsibility of Service Provider.	Deleted
4	Point no. 2 of 3.9 Responsibilities of NRHM/ Govt. of Raiasthan:-	2. Timely settlement of claims at the agreed terms in
	2. Timely settlement of claims at the agreed terms in accordance	ወ
	with the provisions of the agreement. Claims shall be presented to District Health Societies and payment shall be made by the	
	respective District Health Societies.	
(J)	464 old ambulances medical equipments and tools to be provided by NHM. It has been resolved and several	It is clarified in the RFP that Service provider will take over the vehicles "as is where is" basis and Govt will not
	reminders have been sent to CMHO's but its still pending.	undertake any repair. It is also clarified that vehicles will
	Request: Either NHM should provide these items or new	be handed over in roadworthy condition so therefore the
	such missing items	not in readworthy condition. With reference to the
		The second of th

i

web portal.	ERC and displayed on dedicated web portal.	
integrated so	has to be loaded daily on the designated integrated software of	
which has to	The patient has to be necessarily given receipt of payment which	
The patient has	Clause 3.2.3.2 page 27 12 th Bullet	6
service provider		
equipments and		
Penalty will no		
system is being	tools and medical equipments for these ambulances	-
recovered from	be imposed till the time NHM provides the ACs, missing	
which are on th	(ii) Penalty on inspection of these ambulances should not	
(medical equip	and	
funded by NHN	balance tools, medical equipments and rectification of ACs,	
gap analysis of	(i)Ambulances to be handed over after providing the	
equipments etc		

web portal.	
integrated software of ERC and displayed on dedicated	ware of
which has to be loaded periodically on the designated	t which
 The patient has to be necessarily given receipt of payment	
service provider	
equipments and tools) which are not on the part of new	
Penalty will not be imposed for the items (medical	
system is being developed for the same.	
recovered from previous service provider. An IT based	ng
which are on the part of previous service provider will be	not
(medical equipments, surgical equipments and tools)	
funded by NHM in accordance with clause 3.4.5. Items	f ACs,
gap analysis of the ambulances will be done and will be	
equipments etc. in the ambulances it is clarified that a	

3:00 pm 1:00 pm	From 7.3.16 to 16.03.16 From 8.3.16 to 17.03.16	Last date and time for submission of online proposals
successful bidders.	Shall be informed separately to the	proposals. Date and time for opening of financial proposals.

(Naveen Jain)
Mission Director, NHM